ADDENDUM

Date: February 9, 2018
Project: West Ada School District – Lake Hazel Middle School Vestibule Addition
Address: 11625 La Grange St. Boise ID 83709

Project #: 17049.01
File Code: 2-b

BIDS DUE
Time: 2:00 pm
Date: February 14th, 2018
Place: West Ada School District Central Office
Address: 1303 E. Central Drive
City, State: Meridian, ID

To All Planholders: Please notify everyone concerned as your sub-contractors and suppliers of the issuance and contents of this addendum prior to date of bid opening.

DRAWINGS

Architectural:

Sheet 3.0 – Door/Room Schedules:
• Add Laminated Glass to frame types D and E as indicated by revision bubble #1

Specifications:

Bid Proposal Form:
• Portion asking for the date should reflect the year 2018 instead of 2017.

Section 088000 – Part 2 - Products:
• Add Laminated Glass Type
  • Clear Laminated glass with two plies of fully tempered float glass.
  • Thickness of each ply: 6.0 mm.
  • Interlayer Thickness: 0.030 inch.

Meeting Minutes:

Pre—Bid Conference:
• Pre-Bid Conference outline and Sign-in sheet

ATTACHMENT LIST: A3.0 – DOOR/ROOM SCHEDULES, PRE-BID CONFERENCE MEETING MINUTES AND SIGN IN SHEET
# Pre-Bid Conference Outline

**Meeting Date:** 02/06/18  
**Time:** 4:00 pm  
**Location:** Lake Hazel Middle School  
**Project Name:** Lake Hazel Middle School – Vestibule Addition  
**Project #:** 17049.01  
**Conducted by:** LCA Architects  
**File Code:** 2-b

## I. Introductions:

A. The owner of this project will be the West Ada School District  
B. The Architect for the project is LCA Architects  
C. The Project Manager for the project is Ben Bernier  
D. Those in attendance at today’s meeting, please introduce yourselves.

## II. Bidding Requirements:

A. The Bid Documents for this project can be secured from LCA Architects, AGC or the West Ada Purchasing website  
B. A current Public Works License is required.  
C. A Bid Bond in the amount of 5%  
D. There are No Federal Funds.

## III. Description of Project:

A. Building – Add an enclosed exterior vestibule, add interior doors to cafeteria and some minor interior wall modifications.  
B. There are 0 alternate bids on this project which need to be completed and submitted with the bid. If there are any questions concerning these alternates, I would answer those questions at this time.

## IV. Bid Form Review:

A. The Bids are to be submitted to the West Ada School District at 1303 E Central Dr., Meridian up until 2:00 pm MST on February 14, 2018.  
B. Project Completion Date is to be set at August 8, 2018.  
C. There are liquidated damages in the amount of $1,000.00 per calendar day for each day the project remains Uncompleted. It is felt, however, that there is adequate time for this project and that liquidated damages should not be a problem.

## V. Other Business:

A. The Last Day for Approvals/Substitutions will be five (5) days prior to the bid date, which will be a cut off time of 3:00 pm on February 9, 2018. At that point in time we will include all approvals and substitutions in the addendum. It is requested that those people requesting approval of equal submit their information and data along with a completed Substitution Request Form which is found on the sheet just prior to the bid proposal forms.  
B. There are 0 Addendums published at this point in time.  
C. Any questions that you may have we would like to discuss at this time.  
D. Will we have full access to the building during construction? Per the school – Yes, there are no activities scheduled during the summer that will disrupt construction activities. After hours work would need approval in advance.  
E. Is the permit paid for by the owner? – Yes, permit and plan review fees paid by owner.  
F. Would we be able to get in during the school year to field measure? - Yes, coordinate with school admin.
<table>
<thead>
<tr>
<th>Attendee's Name</th>
<th>Company / Address</th>
<th>E-MAIL</th>
<th>Number</th>
</tr>
</thead>
<tbody>
<tr>
<td>Dave Thompson</td>
<td>AEC 207 W. Winifred</td>
<td><a href="mailto:dave@agrcidaho.com">dave@agrcidaho.com</a></td>
<td>208-621-8132</td>
</tr>
<tr>
<td>Trefni Jackson</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Tyson Oyster</td>
<td>Wright Bros. 779 E State St, Eagle, ID</td>
<td><a href="mailto:toyler@wrighit.com">toyler@wrighit.com</a></td>
<td>208-369-7247</td>
</tr>
<tr>
<td>Earl Gafford</td>
<td>Gafford Construction 410 S orchard</td>
<td>Shawn @ gaffordconstruction.com</td>
<td>208-322-4773</td>
</tr>
<tr>
<td>Michael Baber</td>
<td>Burton Construction 5103 W Bethel St, Boise, ID 83705</td>
<td>Michael @ burtonconstruction.net</td>
<td>208-949-1808</td>
</tr>
<tr>
<td>Nick Bullen</td>
<td>Perkins Coors</td>
<td><a href="mailto:Nickb@perkinsconstructioninc.com">Nickb@perkinsconstructioninc.com</a></td>
<td>(208) 367-1030</td>
</tr>
<tr>
<td>Rick Chew</td>
<td>Triple G</td>
<td><a href="mailto:rick@triplegconst.com">rick@triplegconst.com</a></td>
<td>407-0184</td>
</tr>
<tr>
<td>Gabe Beal</td>
<td>Beal Corp</td>
<td><a href="mailto:gabe@bealcorporation.com">gabe@bealcorporation.com</a></td>
<td>208-985-3489</td>
</tr>
</tbody>
</table>